
Tighe&Bond
OPINION OF PROBABLE ABATEMENT, DEMOLITION AND REPAIR

Project:   International Paper Mill -  Selective Building Abatement and Demolition

Location: Erving MA

Revised 3/20/2023

ACTIVITY COST

Building / Complex Information

Conceptual Opinion of Probable Construction Costs

Concept 1 Abatement, Demolition and Repairs completed ($1,281,300) $0

Building Demolition $767,500

Fill Deep Voids $75,000

Building 2 Repairs (no repairs to Building 8) $275,000

Asbestos and Hazardous Building Material Abatement $351,500

Subtotal OPCC $1,469,000

2023 Allowances

Contingency (20% ) $294,000

General Conditions (15% ) $221,000

Engineering Fees (20%) $294,000

Subtotal Allowances $809,000

Demolition of Building sections 1A, 1B, 1C, 1D, 1E, 3, 4A, 4B,4C, 4D, 4F, 5D, 

6A, 6B, 6C after Abatement and Demolition of Buildings 4e, 5a, 5b, 5c, 7a, 

7b and Repairs to Building 2 completed and 2023 Allowances. Building 2 and 

8 to remain. No repairs to Building 8.

$2,278,000

This is an Opinion of Probable Construction Cost (OPCC). Tighe & Bond has no control over the cost or

availability of labor, equipment or materials, or over market conditions or the Contractor's method of

pricing, and that the estimates of probable construction costs are made on the basis of Tighe & Bond's

professional judgment and experience. Tighe & Bond makes no guarantee nor warranty, expressed or

implied, that the bids or the negotiated cost of the Work will not vary from this estimate of the

Probable Construction Cost.

Concept 2: Demolish all structures with exception to Buildings 2 and 8 after completing 

Concept 1 Demolition and Repairs

Demolition of Building sections 1A, 1B, 1C, 1D, 1E, 3, 4A, 4B,4C, 4D, 4F, 5D, 6A, 6B, 6C after 

Abatement and Demolition of Buildings 4e, 5a, 5b, 5c, 7a, 7b and Repairs completed. Building 2 and 

8 to remain   
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